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INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES

The Contractor shall complete the required work of
installing, maintaining and removing the traffic control
devices for road closures and restoring traffic to a

-lane, @ -way traffic pattern. The Contractor shall not
close during the following time restrictions:

DAY AND TIME RESTRICTIONS

thru from to

The maximum allowable time for the road closure
is . The Contractor shall reopen the travel
lanes to traffic until the existing traffic queue
is depleted.

The time of availability for this intermediate contract time
will be the time the Contractor begins to install traffic
control devices required for the road closures according to
the time restrictions stated above.

The completion time for this intermediate contract time will
be the time the Contractor is required to complete the

removal of traffic control devices required for the road
closures according to the time restrictions stated above and
restore traffic to a  -lane, @ -way traffic pattern.

The liquidated damages are per minute
time period or any portion thereof.

Or

The liquidated damages are per hour or any
portion thereof. (Use this sentence if there are no time
limit for the lane closure, i.e. 15 minutes or 30 minutes,
etc.)
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